



**MUNICIPALITY OF BAYAMBANG**  
BAYAMBANG, PANGASINAN, PHILIPPINES

**SUPPLEMENTAL BID BULLETIN NO. 2025-07-046**

**DATE** : July 25, 2025

**NO. OF PAGES** : One (1) page only


This Addendum No. 2025-07-046 is issued to modify or amend items in the Bid Documents.

Activities	From	To
<b>OPENING OF BIDS</b>	<b>Date:</b> July 28, 2025 <b>Time:</b> 2:00 PM <b>Venue:</b> Mayor's Conference Room, 2nd Floor Municipal Hall Main Bldg. 2:00 PM	<b>Date:</b> July 31, 2025 <b>Time:</b> 10:00 AM <b>Venue:</b> RHU- I Mini Conference Room, 2 <sup>nd</sup> Floor Bayambang, Pangasinan

Activities	From	To
<b>BID EVALUATION</b>	<b>Date:</b> July 29–August 4, 2025	<b>Date:</b> August 1–7, 2025
<b>POST-QUALIFICATION</b>	<b>Date:</b> August 5–14, 2025	<b>Date:</b> August 8–19, 2025

This Bid Bulletin is hereby made an integral part of the bidding documents.

**DR. ADRIENNE A. ESTRADA**  
BAC Chairperson



## NOTICE OF POSTPONEMENT

Notice is hereby issued to declare the POSTPONEMENT of the Opening of Bids due to suspension of work in government offices caused by Typhoon "Dante" and "Emong" for the following procurement projects:

- **Project ID no. 082-** Supply Delivery of Construction Materials for the Rehabilitation and Repair of Various Facilities in Materials Recovery Facility (MRF) (Re-Bid)
- **Project ID no. 028-** Renovation of RHU-I Building (Re-bid)
- **Project ID no. 030-** Purchase of Dental Supplies (Re-Bid)
  - Lot 1- Dental Supplies for RHU-I
  - Lot 2- Dental Supplies for RHU-II & III
- **Project ID no. 032-** Supply, Delivery, and Installation of 1-75 KVA Transformer including Main Distribution Line and Accessories for RHU-II Wawa Evacuation Center (Re-Bid)
- **Project ID no. 035-** Purchase of Brand New Rescue Pick Up Truck (Re-Bid)
- **Project ID no. 040-** Purchase of IT Equipment
  - Lot 1- Purchase of IT Equipment for Various Offices
  - Lot 2- Purchase of IT Equipment for ICTO
- **Project ID no. 041-** Purchase of Office Equipment for MSWD Office
- **Project ID no. 042-** Purchase of Plastic Chairs for Bayambang Polytechnic College (BPC)
- **Project ID no. 043-** Purchase of Tents for 77 Barangays
- **Project ID no. 044-** Purchase of NCD Medicines for RHU-III
- **Project ID no. 045-** Purchase of Service Vehicle for BPLO
- **Project ID no. 046-** Procurement of Service for Prime-HRM and maintenance support of the Quality Management System under ISO 9001:2015
- **Project ID no. 047-** Delivery of Supplies & Installation of CCTV Cameras for Wawa, Pugo, and San Gabriel 1st Evacuation Center
- **Project ID no. 048-** Purchase of Corn Seeds for Legitimate Farmers
- **Project ID no. 049-** Purchase of Grass Cutter (4 Stroke) and Chainsaw
- **Project ID no. 050-** Printing of Recalibrated BPRP for 2024-2028
- **Project ID no. 051-** Construction of Youth Center (Teen Hub)
- **Project ID no. 052-** Supply Delivery and Installation of 8 Span Main Distribution Line and Accessories of Cold Storage (Brgy. Nalsian Norte)

In addition, under Section 29. Bid Opening of the 2016 Revised Implementing Rules of R.A. 9184, ***"In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or the soonest possible time through the issuance of Notice of Postponement to be posted in the PhilGEPS website and the website of the procuring entity concerned."***

In this regard, the Opening of Bids is hereby postponed and rescheduled on **July 31, 2025 at 10:00 AM.**

Please be guided.



**DR. ADRIENNE A. ESTRADA**  
BAC Chairperson